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Addendum No. 3

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SOLANO AND CONTRA COSTA
COUNTIES IN BENICIA AND MARTINEZ ON ROUTE 680 FROM MOCOCO OVERHEAD TO BAYSHORE ROAD
AND ON ROUTE 780 FROM ROUTE 680 TO EAST FIFTH STREET.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on November 14, 2001.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, the Proposal
and Contract, and the Federal Minimum Wages with Modification Numbers 12 and 14 dated 10-26-01.  A copy of the
modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

Project Plan Sheets 491, 492, 493, 494, 495 and 496 are revised as follows:

The underground utilities shown as "Oil Lines" are revised to "Fence Lines."

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED
DAMAGES," is revised as attached.

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the third paragraph is deleted.

In the Special Provisions, Section 10-1.19, "OVERHEAD," the first sentence of the seventh paragraph is revised as
follows:

"For each day the number of working days bid to complete the contract (days bid to complete the
work, except for electrical work described in Section 10-3.01 in Contract No. 04-006034, on the New
Benicia Martinez Bridge), in conformance with the provisions in Section 4, "Beginning Of Work, Time Of
Completion And Liquidated Damages," of these special provisions, is adjusted due to suspensions or
adjustments as specified above, the price per working day for time related overhead will be adjusted by an
amount equal to the contract price per working day bid for time related overhead divided by the number of
working days bid to complete the contract."
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In the Special Provisions, Section 10-1.19, "OVERHEAD," the following paragraph is added after the seventh
paragraph.

"Any delays due to the electrical work of the New Benicia Martinez Bridge, Contract No. 04-006034,
will be paid in accordance with Section 8-1.09, "RIGHT OF WAY DELAYS," of the Standard
Specifications."

In the Special Provisions, Section 10-1.19, "OVERHEAD," the following paragraph is added after the eighth paragraph.

"No Time Related Overhead shall be paid due to delays to the electrical work portion of the project by
the New Benicia Martinez Bridge, Contract No. 04-006034."

In the Special Provisions, Section 10-1.55, "CONCRETE STRUCTURES," subsection "SAND LIGHTWEIGHT
CONCRETE," subsection "Practice Placement," the last sentence of the first paragraph is deleted.

In the Special Provisions, Section 10-1.55, "CONCRETE STRUCTURES," subsection "SAND LIGHTWEIGHT
CONCRETE," subsection "Practice Placement," following paragraphs are added after the last paragraph.

"Unless otherwise specified in these special provisions, no falsework shall be supported on the decks
of the following structures:

NB 680/WB 780 Connector & OH, Bridge No. 23-0212G.
Benicia-Martinez Approach Structure, Bridge No. 23-0215R.

Where it is not prohibited by these special provisions and at the Contractor's option, falsework can be
supported on the deck of a structure, provided that the falsework construction shall conform to the
following:

A. Falsework shall bear directly on the girder stems or bent caps of the supporting
structure or shall bear on falsework sills which are structurally adequate to transmit the load to
the stems or cap without stress to the deck slab.

B. Additional falsework shall be in place beneath the supporting structure whenever
construction loads are imposed upon the supporting structure.  Such additional falsework shall
be designed and constructed to support all construction loads imposed upon the supporting
structure from the upper structure."
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In the Special Provisions, Section 10-1.56, "PRECAST CONCRETE GIRDERS" the following subsection
"MEASUREMENT AND PAYMENT," is added after the last paragraph.

"MEASUREMENT AND PAYMENT
Measurement and payment for concrete in structures shall conform to the provisions in Section

51-1.22, "Measurement," and Section 51-1.23, "Payment," of the Standard Specifications and these special
provisions.

Full compensation for furnishing and installing access opening covers in soffits of new cast-in-place
box girder bridges shall be considered as included in the contract price paid per cubic meter for structural
concrete, bridge and no separate payment will be made therefor.

Full compensation for furnishing and installing plastic pipe located at vertical drains used behind
retaining walls    including horizontal or sloping drains down slopes and across sidewalk areas, including
excavation and backfill involved in placing the plastic pipe, shall be considered as included in the contract
price paid per cubic meter for the various items of concrete work involved and no separate payment will be
made therefor.

Full compensation for furnishing and installing steel plates and for forming blockouts for joint seal
assemblies shall be considered as included in the contract price paid per cubic meter for structural concrete,
bridge and no separate payment will be made therefor."

In the Special Provisions, Section 10-1.57, "PTFE SPHERICAL BEARING," subsection "MEASUREMENT AND
PAYMENT" is deleted .

In the Proposal and Contract, the Engineer’s Estimate Item 2 is revised as attached.

To Proposal and Contract book holders:

Replace page 3 of the Engineer's Estimate in the Proposal with the attached revised page 3 of the
Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments



SECTION 4.  BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES

Attention is directed to the provisions in Sections 8-1.03, "Beginning of Work," 8-1.06, "Time of Completion," 8-1.07,
"Liquidated Damages," of the Standard Specifications and these special provisions and 10-3.01, "DESCRIPTION." of these
special provisions

The Contractor shall begin work within 15 calendar days after the contract has been approved by the Attorney General
or the attorney appointed and authorized to represent the Department of Transportation.

The work (except for electrical work described in Section 10-3.01 in Contract No. 04-006034, on the New Benicia
Martinez Bridge, Br. No. 28-153R) shall be diligently prosecuted to completion before the expiration of 680 WORKING
DAYS beginning on the fifteenth calendar day after approval of the contract.

The Contractor shall pay to the State of California the sum of $ 11,000 per day, for each and every calendar day's delay
in finishing the work (except for electrical work described in Section 10-3.01 in Contract No. 04-006034) in excess of the
number of working days prescribed above.

The work consisting of electrical work described in Section 10-3.01 in Contract No. 04-006034, on the New Benicia
Martinez Bridge, Br. No. 28-153R shall not begin prior to 630 working days on the fifteenth calendars days after the approval
of contract and shall be completed prior to 750 working days.

The Contractor shall pay to the State of California the sum of $2000 per day, for each and every calendar day's delay in
completing the electrical work in excess of 750 working days prescribed above.

In no case will liquidated damages of more than $ 11,000 per day be assessed.

CONTRACT NO. 04-006064
REVISED PER ADDENDUM NO. 3 DATED NOVEMBER 2, 2001



ENGINEER'S ESTIMATE
04-006064

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

1 022168 ELECTRONIC MOBILE DAILY DIARY
COMPUTER  SYSTEM DATA
DELIVERY

LS LUMP SUM LUMP SUM

2 070018 TIME RELATED OVERHEAD WDAY 680

3 070010 PROGRESS SCHEDULE (CRITICAL
PATH)

LS LUMP SUM LUMP SUM

4 071322 TEMPORARY FENCE (TYPE CL-1.8) M 380

5 022169 6.10 M TEMPORARY CHAIN LINK
GATE

EA 1

6 022170 NON-STORM WATER DISCHARGE LS LUMP SUM LUMP SUM

7 074019 PREPARE STORM WATER
POLLUTION PREVENTION PLAN

LS LUMP SUM LUMP SUM

8 074020 WATER POLLUTION CONTROL LS LUMP SUM LUMP SUM

9 022171 TEMPORARY COVER M2 6000

10 022172 TEMPORARY DRAINAGE INLET
PROTECTION

EA 17

11 022173 TEMPORARY FENCE (TYPE ESA) M 300

12 022174 TEMPORARY CONCRETE WASHOUT
FACILITY

EA 14

13 022175 TEMPORARY ENTRANCE/EXIT EA 15

14 074023 TEMPORARY EROSION CONTROL M2 50 000

15 074029 TEMPORARY SILT FENCE M 3000

16
(S)

120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

17
(S)

120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM

18 120159 TEMPORARY TRAFFIC STRIPE
(PAINT)

M 38 600

19 120166 CHANNELIZER (SURFACE
MOUNTED) (LEFT IN PLACE)

EA 32

20 120300 TEMPORARY PAVEMENT MARKER EA 2110
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